SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD |:| SEALED BID (IFB) 08-Jul-2005

(Construction, Alteration, or Repair) WOL1XK-05-R-0004-0001 NEGOTIATED (RFP) 1OF 19
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W911XK-05-C-0007 W56MES-5131-8905
7. ISSUED BY CODE |W911XK 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
CONTRACTING DIVISION
DETROIT DISTRICT, USAED P.O. BOX 1027
DETROIT MI 48231-1027 See Item 7
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: SAMMIE HART 313 226-6358
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

100% 8(a) Set-aside

Detroit River Shoreline, Section 14 (Bates Street Outfall)
& Pedestrian Walkway, Support for Others

Detroit, Ml

11. The Contractor shall begin performance within 10 calendar days and complete it within _ 180 calendar days after receiving
|:| award, notice to proceed. This performance period is |:| mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and __ 2 copies to perform the work required are due at the place specified in Item 8 by 02:00 PM (hour)
local time _17 Jun 2005 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee | X| is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)



SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR  (Include ZIP Code) 15. TELEPHONE NO. (Include area code)
LAKESHORE ENGINEERING SERVICES INC (313) 535-7882
385 MIDLAND 16. REMITTANCE ADDRESS  (Include only if different than Item 14)
HIGHLAND PARK MI 48203
See Item 14
CODE FACILITY CODE
1FSD8 1FSD8

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than
the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$1,798,921.90 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) (1) |:| 41 U.S.C. 253(c) 0
26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE | TOB0200
DETROIT AREA OFFICE U S ARMY CORPS OF ENGINEERS FINANCE AND

6309 W. JEFFERSON, BLDG. 414 5700 WASP AVENUE

DETROIT MI 48209 MILLINGTON TN 38054

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT  (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return _ 1 copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con|
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.REF: W911XK-05-R-0004

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A NAME GF CONTRACTING CFFI CER (Type or print)
TO SIGN (Type or print) WANDA C CARTER-DAVI S / ADDED BY SUM
30B. SIGNATURE 30C. DATE TEL: 313 226-5148 EMAIL: W
31B. UNITED STATES OF AMERICA 31C. AWARD DATE

| L
BY Tox el ol ctan = Meiinn, | 08Ju-2005
NSN 7540-01-155-3212 STANDARD FORM 1442 BACK  (REV. 4-85)
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Section SF30-BLOCK 14 CONTINUATION PAGE

AMENDMENT 0001

CHANGESTO SPECIFICATIONS

CHANGESTO DIVISION 00— SOLICITATION, OFFER, AND AWARD
SECTION 00700 — Page 17 of 19
DrawingsNo. 2, 5, 6, and 7 are revised as of the date of thisamendment, but not reissued.
CHANGESTO DIVISION 01- GENERAL REQUIREMENTS
SECTION 01100—- SPECIAL PROJECT PROCEDURES
DELETE: 1.5.2Work Period Restrictions

ADD: 1.5.2 Work Period Restrictions
Nowork is allowed at the project sites during the following periods:

a.  Holiday periodsasfollows:
(1) 6p.m.1Julyto6am.5Jduly 2005
(2) 6p.m. 2 September to 6 am. 6 September 2005
(3) 6p.m. 23 November to 6 am. 28 November 2005
(4) 6 p.m. 23 December to 6 am. 2 January 2006

b. Maor League All Star Game 6 am. 06 July to 6 p.m. 12 July 2005
Rain Dateis 13 July 2005

c. Freedom Festival 6 p.m. 28 Juneto 6 am. 30 June 2005
Rain date for Freedom Festival is 30 June 2005

Noise generating activities such as, but not limited to, pile driving, concrete breaking, and jackhammering are not
allowed between 8 p.m. and 7 am. daily. The Government’s on-site representative will make the final determination of
which activities are allowed between 8 p.m. and 7 am. daily.

The above-stated no-work periods, as applicable, are included in the number of calendar days within which the
Contractor is required to complete the work as established in CLAUSE titled “COMMENCEMENT, PROSECUTION,
AND CONPLETION OF WORK” and therefore the above-stated no-work periods will not entitle the Contractor to
additional time for completing the work.

SECTION 02455A — CAST-IN-PLACE CONCRETE PILES, STEEL CASING
Paragraph 1.2, “BASISFOR BIDS’
DELETE: Sentence, “All piles shall be driven aminimum of 2 feet into the hardpan”.
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Paragraph 1.3.3, “Load Tests’
DELETE: Sentence, “The contract includes 3 pileload test.”
ADD: Sentence, “The contract includes 1 pile load test”

Paragraph 3.2.1.1 “Pile Driving”
DELETE: Sentence, “All piles shall be driven aminimum of 2 feet into hardpan.”

SECTION 02464A — METAL SHEET PILING

Paragraph 1.2 “UNIT PRICES’

DELETE: “Sted Sheet Piling, Type PZ-27, Grade 60 or equivalent sheet.”
ADD: “Steel Sheet Piling, Type PZ-27, Grade 50 or equivalent sheet.”

Paragraph 2.1 “META L SHEET PILING’

DELETE: “Metal sheet piling shall be hot-rolled steel sections conforming to ASTM A 572/A 572M, Grade 60, Type
PZ-27 (or equivalent section) cold-formed steel sections formed from hot-rolled steel meeting the chemical and
mechanical requirements of ASTM A 572/A 572M, Grade 60, Type PZ-27 (or equivalent section).”

ADD: “Metal sheet piling shall be hot-rolled steel sections conformingto ASTM A 572/A 572M Grade 50, Type PZ-
27 (or equivalent section) cold-formed steel sections formed from hot-rolled steel meeting the chemical and
mechanical requirements of ASTM A 572/A 572MGrade 50, Type PZ-27 (or equivalent section).”

DRAWINGS:
Change the note “Required PZ-27, or equal steel sheet pile wall with HP 12X53 in each pan (North Side Only) is
deleted and substitute “ Required PZ-27, or equal steel sheet pile wall with HP 12X53 in each pan (North Side Only) or
Pz-35", wherever it occurs on the drawings. Sheet 2, Future Dredge Profile; on Sheet 5, Plan of Required Work; on
Sheet 6, Section C and Section D; on Sheet 7, Typical Concrete Seawall Cross Section and Typical Battered Pile Detail
arerevised as above.

END OF AMENDMENT

CHANGESTO SPECS

1) Raisethe platform bottom to 576.2.
(2) The project superintendent/CQC System Manager can act as the SSHO.

(3) Dynamic Load test is acceptable at 2.5 times the design capacity of the pipe piles, which is 250
tons.

(4) Delete the battered piles dong the SSP wall.

(5) Bid Schedule is modified to add the following: CLIN 0005, Mob/Demob, Bonds, Insurance and
as-built drawings, Lump Sum.

(6) The pipe pilesfor the mooring bollard are to be ingtaled per the drawings.

(7) PZ 35 grade 50 SSP will be used for the entire length of the SSPwall.
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(8) Metd decking will be used for the bottom form of the platform and the metal decking will be left in
place.

(9) Rasing the platform deck reflects longer pipe piles and PZ 35 SSP, not achangein tip eevation of
the pipe piles or the PZ 35 SSP.

(10) Thedectrica isnot powered. Otherswill do this.

(11) Concrete priceis based on the RFP drawings and will be adjusted when the find designis
provided.

(12) The accesswill be joint between the contractor and a contractor working for the Port Authority.



Section 00010 - Solicitation Contract Form

ITEM NO SUPPLIES/SERVICES QUANTITY
0001 Detroit River Pedestrian 1
Walkway in accordance
with drawings and
specifications.

THE PR&CFOR THIS
PROJECT ISWS6MES-
5179-0230.

ITEM NO SUPPLIES/'SERVICES QUANTITY
0002 85' Vertica Concrete 6,688
Filled Pipe Piles

UNIT
Lump Sum

UNIT
Linear Foot

UNIT PRICE
$770,640.80

NET AMT

UNIT PRICE
$58.00

NET AMT

W911XK-05-C-0007
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AMOUNT
$770,640.80

$770,640.80

AMOUNT
$387,904.00

$387,904.00



ITEM NO SUPPLIES/'SERVICES

0003 Detroit River Shoreline
Protection - Steel Sheet
PFiling

ITEM NO SUPPLIES/'SERVICES

0004 Mob-Demob, As-built
& Bonds

ITEM NO SUPPLIES/'SERVICES

0005 Mooring Bollard and
Pipes

QUANTITY
7,310

QUANTITY
1

QUANTITY
1

UNIT
Square

Foot

UNIT
Lump Sum

UNIT
Each

UNIT PRICE
$73.01

NET AMT

UNIT PRICE
$82,649.00

NET AMT

UNIT PRICE
$24,025.00

NET AMT

WO911XK-05-C-0007
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AMOUNT
$533,703.10

$533,703.10

AMOUNT
$82,649.00

$82,649.00

AMOUNT
$24,025.00

$24,025.00
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Section 00700 - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal JUN 2003
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration OCT 2003
52.209-6 Protecting the Government's I nterest When Subcontracting  JAN 2005
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-13 Time Extensions SEP 2000
52.211-18 Variation in Estimated Quantity APR 1984
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-21 Requirements for Cost or Pricing Data or Information Other  OCT 1997
Than Cost or Pricing Data--Modifications
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime  SEP 2000
Compensation
52.222-6 Davis Bacon Act FEB 1995
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees FEB 1988
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) FEB 1988
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 19838
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-27 Affirmative Action Compliance Requirements for ConstructionFEB 1999
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of DEC 2001
the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans DEC 2001
Of The Vietnam Era, and Other Eligible Veterans
52.223-6 Drug-Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.227-1 Authorization and Consent JUL 1995
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996

I nfringement



52.227-4
52.228-2
52.229-3
52.232-5
52.232-17
52.232-23
52.232-27
522331
52.233-3
52.236-2
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13 Alt |
52.236-15
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14
52.243-4
52.246-12
52.246-21
52.249-2 Alt |

52.249-10
252.203-7001

252.204-7003
252.204-7004 Alt A
252.209-7004

252.223-7004
252.236-7000
252.236-7002
252.243-7001
252.247-7023
252.247-7024

Patent Indemnity-Construction Contracts
Additional Bond Security

Federal, State And Local Taxes

Payments under Fixed-Price Construction Contracts
Interest

Assignment Of Claims

Prompt Payment for Construction Contracts
Disputes

Protest After Award

Differing Site Conditions

Material and Workmanship

Superintendence by the Contractor

Permits and Responsibilities

Other Contracts

Protection of Existing Vegetation, Structures, Equipment,
Utilities, and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion
Cleaning Up

Accident Prevention (Nov 1991) - Alternate |
Schedules for Construction Contracts

Layout of Work

Specifications and Drawings for Construction
Preconstruction Conference

Bankruptcy

Suspension of Work

Changes

Inspection of Construction

Warranty of Construction

Termination for Convenience of the Government (Fixed-Price)

(May 2004) - Alternate |
Default (Fixed-Price Construction)

APR 1984
OCT 1997
APR 2003
SEP 2002

JUN 1996

JAN 1986
OCT 2003
JUL 2002

AUG 199%
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
FEB 1997
FEB 1995
JUL 1995
APR 1984
AUG 1987
AUG 199%
MAR 1994
SEP 1996

APR 1984

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004

Contract-Related Felonies
Control Of Government Personnel Work Product
Central Contractor Registration (52.204-7) Alternate A

APR 1992
NOV 2003

Subcontracting With Firms That Are Owned or Controlled By MAR 1998

The Government of a Terrorist Country

Drug Free Work Force

M odification Proposals-Price Breakdown
Obstruction of Navigable Waterways

Pricing Of Contract Modifications

Transportation of Supplies by Sea

Notification Of Transportation Of Supplies By Sea

CLAUSESINCORPORATED BY FULL TEXT

SEP 1988
DEC 1991
DEC 1991
DEC 1991
MAY 2002
MAR 2000

52211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

W911XK-05-C-0007
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The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) compl ete the entire work ready
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for use not later than 180 calendar days after receipt of the notice to proceed. Thetime stated for completion shall
includefinal cleanup of the premises.

(End of clause)

52211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $793.00 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52219-11 SPECIAL 8(a) CONTRACT CONDITIONS (FEB 1990)
The Small Business Administration (SBA) agreesto the following:

(a) To furnish the supplies or services set forth in this contract according to the specifications and the terms and
conditions hereof by subcontracting with an eligible concern pursuant to the provisions of section 8(a) of the Small
Business Act, asamended (15 U.S.C. 637(a)).

(b) That in the event SBA does not award a subcontract for all or a part of the work hereunder, this contract may be
terminated either in whole or in part without cost to either party.

(c) Except for novation agreements and advance payments, delegatesto the U.S. Army Corps of Engineersthe
responsibility for administering the subcontract to be awarded hereunder with complete authority to take any action
on behalf of the Government under the terms and conditions of the subcontract; provided, however, that the U.S.
Army Corps of Engineers shall give advance notice to the SBA beforeit issues afinal notice terminating the right of a
subcontractor to proceed with further performance, either in whole or in part, under the subcontract for default or for
the convenience of the Government.

(d) That payments to be made under any subcontract awarded under this contract will be made directly to the
subcontractor by the U.S. Army Corps of Engineers.

(e) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the
Contracting Officer cognizable under the "Disputes’ clause of said subcontract.

(f) To notify the U.S. Army Corps of Engineers Contracting Officer immediately upon notification by the
subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control
of the concern.

(End of clause)
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5221912 SPECIAL 8(A) SUBCONTRACT CONDITIONS (FEB 1990)

(a) The Small Business Administration (SBA) has entered into Contract No with the Corps of Engineers to furnish
the supplies or services as described therein. A copy of the contract is attached
hereto and made a part hereof.

(b) The Lakeshore Engineering hereafter referred to as the subcontractor, agrees and acknowledges as follows:

(1) That it will, for and on behalf of the SBA, fulfill and perform al of the requirements of Contract No for the
consideration stated therein and that it hasread and is familiar with each and every part of the contract.

(2) That the SBA has del egated responsibility, except for novation agreements and advance payments, for the
administration of this subcontract to the Corps of Engineers with complete authority to take any action on behalf of
the Government under the terms and conditions of this subcontract.

(3) That it will not subcontract the performance of any of the requirements of this subcontract to any lower tier
subcontractor without the prior written approval of the SBA and the designated Contracting Officer of the Corpsof
Engineers.

(4) That it will notify the Corps of Engineers Contracting Officer in writing immediately upon entering an agreement
(either oral or written) to transfer all or part of its stock or other ownership interest to any other party.

(c) Payments, including any progress payments under this subcontract, will be made directly to the subcontractor by
the Corps of Engineers.

(End of clause)

522259 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005)
(a) Definitions. As used in this clause--
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systemsincorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how theindividual parts or components of those systems are delivered to the construction
site. Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the
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manufacture of the construction material.
Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin
of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than adomestic construction material.
United States means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic construction material in

performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
[Contracting Officer to list applicable excepted materials or indicate “none’]

(3) The Contracting Officer may add other foreign construction material to thelist in paragraph (b)(2) of thisclause if
the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for
Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availahility;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and
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(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(ii) A request based on unreasonable cost shall include areasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty
(whether or not a duty-free certificate may beissued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could
not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exceptionisthe
unreasonable price of adomestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... ......cccocveeieieies covevrrveresrsees ceerersseeesesenennns
Domestic construction material

Item 2
Foreign construction Material.... ......cccocveeeieies covevreveserrisees ceerersessesesenennns
Domestic construction material

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate
isissued).

List name, address, tel ephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary.

Include other applicable supporting information.

(End of clause)

522281 BID GUARANTEE (SEP 1996)

(a) Failureto furnish abid guarantee in the proper form and amount, by the time set for opening of bids, may be cause
for rejection of the bid.
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(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptabl e to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000.00, whichever isless.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance,
failsto execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the
bidder, the Contracting Officer may terminate the contract for default.-

(e) Inthe event the contract is terminated for default, the bidder isliable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is avail able to offset the difference.

(End of clause)

52.228-15 PERFORMANCE AND PAYM ENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. Asused in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity.
Original contract price does not include the price of any options, except those options exercised at the time of
contract award.

(b) Amount of required bonds. Unless the resulting contract priceis $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A)). The penal amount of payment bonds at the time of contract award shall be
100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection
if the contract priceisincreased. Theincreasein protection generally will equal 100 percent of theincreasein contract
price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of
the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
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570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financia
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of theright to sue on the payment
bond isvoid unlessit isin writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)

52.231-5000 EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE
MAR 1995) - - EFARS

(a) This clause does not apply to term nations. See 52.249-5000, Basis for
Settl ement of Proposals and FAR Part 49.

(b) Allowable cost for construction and nmarine plant and equi pnment in sound
wor kabl e condition owned or controlled and furni shed by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equi pnment or groups of simlar serial and series for which the Governnment can
deterni ne both ownership and operating costs fromthe contractor's accounting
records. When both ownership and operating costs cannot be deternmi ned for any
pi ece of equi pment or groups of simlar serial or series equipnment fromthe
contractor's accounting records, costs for that equipnent shall be based upon
the applicable provisions of EP 1110-1-8, Construction Equi pnent Oamership and
Operating Expense Schedule, Region Il. Wrking conditions shall be considered
to be average for determ ning equipnent rates using the schedul e unless
specified otherwi se by the contracting officer. For equipnment not included in
the schedul e, rates for conparabl e pieces of equipnment may be used or a rate
may be devel oped using the formula provided in the schedule. For forward
pricing, the schedule in effect at the tinme of negotiations shall apply. For
retroactive pricing, the schedule in effect at the tine the work was perforned
shal | apply.

(c) Equi pnent rental costs are all owable, subject to the provisions of FAR
31.105(d)(ii) and FAR 31.205-36. Rates for equipnent rented from an
organi zati on under common control, |ease-purchase arrangenents, and sal e-
| easeback arrangenents, will be determ ned using the schedule, except that
actual rates will be used for equi pnent |eased from an organi zati on under
comon control that has an established practice of |easing the same or simlar
equi pnrent to unaffiliated | essees.

(d) When actual equi pnent costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to submt either certified cost or pricing data,
or partial/limted data, as appropriate. The data shall be subnmtted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of cl ause)

52.236-4 PHYSICAL DATA (APR 1984)

Dataand information furnished or referred to below isfor the Contractor'sinformation. The Government shall not be
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.
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(a) Theindications of physical conditions on the drawingsand in the specifications are the result of site
investigations by topographic and hydraulic surveys.

(b) Weather conditions: The Contractor shall investigate and satisfy itself asto all hazardslikely to arise from
weather conditions during the performance of its work.

(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data asto the
availability and use access roads, highways and railroad facilities to the work site. The Contractor shall obtain
necessary permitsto operate on or cross public highways, roads and railroads.

(d) Use of Project: Project area usage is at the Contractor’ srisk. The Contractor shall be responsible for damages that
be suffered due to its operations. See technica; specifications and drawings for additional information regarding
physical data.

(End of clause)

2522197009 SECTION 8(A) DIRECT AWARD (MAR 2002)

(a) Thiscontract isissued as adirect award between the contracting office and the 8(a) Contractor pursuant to the
Partnership Agreement dated February 1, 2002, between the Small Business Administration (SBA) and the
Department of Defense. Accordingly, the SBA, even if not identified in Section A of this contract, isthe prime
contractor and retains responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for
providing counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district office
is:

(To be completed by the Contracting Officer at the time of award)

(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the
Government under the terms and conditions of the contract; provided that the contracting office shall give advance
notice to the SBA beforeit issues afinal notice terminating performance, either in whole or in part, under the contract.
The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The
contracting office may assign contract administration functions to a contract administration office.

(c) The Contractor agrees that--

(2) 1t will notify the Contracting Officer, simultaneous with its notification to the SBA (asrequired by SBA's 8(a)
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or control

shall result in termination of the contract for convenience, unless the SBA waives the requirement for termination
prior to the actual relinquishing of ownership and control; and

(2) 1t will not subcontract the performance of any of the requirements of this contract without the prior written
approval of the SBA and the Contracting Officer.

(End of Clause)

2522367001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)
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(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by
the Contracting Officer.

(b) The Contractor shall--

(1) Check al drawings furnished immediately upon receipt;

(2) Compareall drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Beresponsible for any errors that might have been avoided by complying with this paragraph (b); and
(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawingsin preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform
such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawings identified on the following index of
drawings.

Title Fle Drawing No.

COVER SHEET

BENCHMARK INFORMATION, LEGEND, & GENERAL NOTES
SITE SURVEY/EXISTING CONDITIONS
EXISTING CROSS SECTIONS

PLAN OF REQUIRED WORK
REQUIRED CROSS SECTIONS
DETAILS

DETAILS

BOLLARD BASE/PILE CAPDETAILS
10 PAVING & DRANAGE PLAN

11 ELECTRICAL DETAILS

12 REAL ESTATE

©CoOoO~NOOOPA~,WDNPRE

REFERENCE DRAWINGS:

10F2STE SURVEY SECTION 14
20F 29 TESURVEY DETAILS
FENDER PLILING AND DETAILS
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(End of clause)
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Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 96X 31220000 082427 3230176H8H167159 NA 96203
AMOUNT: $316,758.34

AB: 96X 88620000 08247 323007LH9B167159 NA 96203
AMOUNT: $1,482,163.56

SPECIAL CLAUSES
Section 00800 — Special Contract Requirements

WEATHER DAY S
i TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-5)

a. Thisprovision specifiesthe procedure for the determination of time extensions for unusually severe weather in
accordance with the CONTRACT CLUASE entitled “DEFUALT (FIXED-PRICE CONSTRUCTION).” In order for the
Contracting Officer to award atime extension under this clause, the following conditions must be satisfied:

(1) Theweather experienced at the project site during the contract period must be found to be unusually
severe, that is, more severe than the adverse weather anticipated for the project location during any given
month.

(2) Theunusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without the fault of or negligence of the contractor.

b. Thefollowing schedule of monthly anticipated adverse weather delaysis based on National Oceanic and
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for
monthly weather time evaluations. The contractor’s progress schedule must reflect these anticipated adverse
weather delaysin all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAY SBASED ON 7-DAY WORK WEEK
JAN FEB MAR APR MAY JUN
31 28 31 30 6 7

JUL AUG SEP OCT NOV DEC
6 6 5 4 8 31

c. Upon knowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the Contractor will
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled work.
Actual adverse weather delay days must prevent work on critical activitiesfor fifty percent (50%) or more of the
contractor’ s scheduled workday. The number of actual adverse weather delay days shall include daysimpacted by
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from the
first to the last day of each month, and be recorded asfull days. If the number of actual adverse weather days
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any qualifying
delaysto calendar days, giving full consideration for equivalent fair weather work days, and issue a modificationin
accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION).”
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U.S.ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1

This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g., contracts
that include the Accident Prevention clause at FAR 52.236-16 and/or other safety provisions). EM 385-1-1 and its changes are
available at http://www.hg.usace.army.mil (at the HQ homepage, select Safety and Occupational Health). The Contractor shall
be responsible for complying with the current edition and all changes posted on the web as of the effective date of this
solicitation.

HEALTH AND SAFETY STANDARDS: Thefacilities, systems and equipment design standards of the occupational
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter X V11, Parts 1910 and 1926, or EM 385-1-1, U.S.
Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be incorporated
into all Engineering, Design and Analysis furnished, pursuant to this contract. Any problem inincorporating these
standards due to conflicts with other technical criteriawill be promptly submitted to the Contracting Officer for
decision.

Contractor shall abide by the Safety Requirements specified EM 385-1-1.

Partnering

The Government intendsto encour age the formation of a cohesive partner ship with the Contractor. This
partnership will be structured to draw on the strengths of each or ganization to identify and achieve reciprocal
goals. The objectiveiseffective contract performancein achieving completion within budget, on scheduleand in
accordance with plans and specifications. This partner ship between the Contractor and the Gover nment will be
voluntary and itsimplementation will not be part of the contract requirementsnor will it result in a changeto
contract priceor terms.

It isanticipated that immediately after the preconstruction conference, the appropriate Contractor'skey personnel
and Gover nment key personnel will attend a 2-day team building workshop. Follow-up workshopsof 1 or 2 days
duration may be held periodically throughout the duration of the contract as agreed to by the Contractor and the
Government. Costsof thefacilitor and facilitiesfor the workshopswill be shared equally by the participants.



